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Modeling the Hilti MEP Supports as designed in the Hilti Design Core and/or the Hilti Design 
Specifics. The Hilti delivered model is passed through an engineering quality control and 
respectful of the Project BIM models. Any applications beyond the scope of the Design Core 
or for which Hilti has not provided a design will be marked accordingly in the BIM model, but 
will not be modeled. 

Hilti = registered trademark of Hilti Corp., Schaan © 2018 Right of technical and programme changes reserved S. E. & O.

Deliverables
•	 Hilti BIM-model for MEP Supports (aspect model) based on the output of Hilti Design Core or Hilti Design Specifics 

services and the customer’s provided Project BIM-models. Engineering reports linked in the parameters of each 
modeled Hilti MEP Support.

•	 Engineering post-modeling review to ensure the service output is respectful of the project requirements, engineer-
ing design and thus assuring solution integrity.

•	 Report of design exceptions beyond the Hilti Design Core or without solutions defined in the Hilti Design Specifics.

Scope
•  Only MEP Supports designed by Hilti will be modeled, thus Design Core or Design Specifics services are a  

pre-requisite to BIM modeling.
•  Hilti is equipped with Autodesk Revit; thus Project BIM-models must be available in Revit native format or otherwise 

IFC formats.
•  Overall clash detection is out of scope. Nonetheless, while modeling, Hilti will use its best efforts to preempt and duly 

report possible clashes between the Hilti BIM-model and other Project BIM-models.

Execution
•	 Service will be performed by a Hilti BIM modeler and reviewed by a Hilti engineer, usually the designer of the  

support solutions.
•	 Service will only start once customer accepts the respective Hilti BIM Service Offer, customer has provided all 

Project Requirements and the exact scope of work and estimated delivery date has been agreed upon.

Customer duties 
•	 Access to the Project BIM-models, located in the Common Data Environment, indicating clearly which models must  

be considered.
•	 Proactively inform Hilti in case of changes to the Project BIM-models and/or Project Requirements. While Hilti will use 

its best efforts to deliver on the originally estimated date, with project changes a new delivery date and service charges 
will need to be agreed upon.

•	 For project coordination the Model Reference Point shall be established before Hilti starts modeling.
•	 Review service output within 5 working days and raise any defects in writing to Hilti during this period.

Payment 
•	 Lump sum will be provided as per the given Project Requirements and Project BIM-models.
•	 The service will be charged according the agreed payment schedule.


